
Schedule 8 (Sites and Property Agreements) 

Site Address 

NCC Contract {the sites being more 
Tenure (Freehold Site Facility type Area particularly identified shown Handover Date Lease Expiry Date property type 

edged in red on the attached or Leasehold Site) 

plans) 

Sidings Road, Lowmoor Industrial 
The date of this Contract Freehold Expiry Date Estate, Kirkby in Ashfield Ashfield 

Wigwam Lane, Hucknall The date of this Contract Freehold Expiry Date 

Shireoaks Road, Worksop December 2007 Leasehold Expiry Date 
Bassetlaw 

Hallcroft Road, Retford The date of this Contract Freehold Expiry Date 

Lilac Grove, Beeston The date of this Contract Leasehold Expiry Date 
Broxtowe 

Gilthill, Giltbrook The date of this Contract Freehold Expiry Date 

Existing HWRCs Gedling Hollinwood Lane, Calverton The date of this Contract Leasehold Expiry Date 
1. Existing Sites 

I 

Kestral Park, Kestral Road off 
The date of this Contract Freehold Expiry Date 

Mansfield Hermitage Lane, Mansfield 

Oakfield Lane, Warsop The date of this Contract Freehold Expiry Date 

Newark & Brailswood Road, Bilsthorpe The date of this Contract Freehold Expiry Date 

Sherwood Brunell Drive, Newark, NG24 2DE 30/12/2012 Leasehold Expiry Date 

Coach Gap Lane, Langar The date of this Contract Leasehold 28/03/2029 
Rushcliffe 

Rugby Road, West Bridgford The date of this Contract Leasehold Expiry Date 

Existing Transfer 
Broxtowe Gilthill. Giltbrook The date of this Contract Freehold Expiry Date Station 

2. MRF Option Site 
Material Recycling 

Mansfield Warren Way, off Crown Farm 
February 2009 Leasehold Expiry Date 

Facility Way, Mansfield 

Dukeries House, Claylands 

Transfer Station Bassetlaw 
Avenue, Worksop, 

Leasehold Expiry Date 
3. Contractor New 

Nottinghamshire, S81 7DJ 

Sites 
Newark WTS, Brunei Drive Newark& Transfer Station 

Sherwood 
Northern Road Industria! Estate Leasehold Expiry Date 

------------ -------- Ne\Narj(, NG24 2DZ -- ---- ' ....•...•..• 

20465!43v2 



Site Address 

NCC Contract 
{the sites being more Tenure (Freehold Site 

property type 
Facility type Area particularly identified shown Handover Date 

or Leasehold Site) 
Lease Expiry Date 

edged in red on the attached 
plans) 

4. Contractor Owned Freeth Street, Nottingham, NG2 Handover to the Authority 
Transfer Station Nottingham only in the circumstances Freehold Expiry Date Site 3GT set out in clause 15. 

Schedule 8 Annexures 

1 . Freeth Street Lease 

2. Pro Forma PFI Lease (Definition of Lease and Underlease) 

3. MRF Underlease 

4. Red lined Plans for each of the Sites 
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