

Schedule 28, Delivery Points and Contingency arrangements

The Contractor will provide delivery points for the WCA's in accordance with the following schedule.

Delivery Points and associated contingency arrangements at the [RPP Date] shall be as set out below. These shall be subject to amendment pursuant to the periodic review of the Service Delivery Plan and/or the Interface Plan in accordance with Schedule 16 (Review Procedure) following which they shall be deemed to be amended as appropriate and relevant.

| ASHFIELD DC | Contract yr | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|-----------------------------|-----------------------------|--|---|---|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Alfreton RDF | 1. FCC Alfreton RDF | 1. FCC Alfreton RDF (to 31/3/17) | 1. Subject to Market Test | 1. Subject to Market Test |
| | Contingency delivery point | 1. FCC Alfreton to Landfill | 1. FCC Alfreton to Landfill | 1. FCC Alfreton to Landfill (to 31/3/17) | 1. Subject to Market Test | 1. Subject to Market Test |
| Fridges / Freezers and CRT's | Undamaged | 1. Hucknall HWRC | 1. Hucknall HWRC | 1. Hucknall HWRC | 1. Hucknall HWRC | 1. Hucknall HWRC |
| | Damaged | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| | Contingency delivery point | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook. |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| | Contingency delivery point | 1. Contract TS, Giltbrook. | 1. Contract TS, Giltbrook. | 1. Contract TS, Giltbrook. | 1. Contract TS, Giltbrook. | 1. Contract TS, Giltbrook. |
| Compostable garden waste | Primary delivery point | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Contract compost facility (if available) |
| | Contingency delivery point | 1. FCC Alfreton TS | 1. FCC Alfreton TS | 1. FCC Alfreton TS (to 31/3/17) | 1. Contract Compost Facility (if available) | 1. Simpro, Oxton. |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | tbc |

| BASSETLAW DC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|---|---|------------------------------------|------------------------------------|---|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Daneshill landfill. | 1. FCC Daneshill landfill (to 31/5/15) 2. Contract TS, Worksop (from 1/6/15) | 1. Contract TS, Worksop. | 1. Contract TS, Worksop. | 1. Contract TS, Worksop. |
| | Contingency delivery point | 1. FCC North Hykeham landfill | 1. FCC North Hykeham landfill (to 31/5/15) 2. Contract TS Newark from 1/6/15 | 1. Contract TS Newark | 1 Subject to Market Test | 1 Subject to Market Test |
| Fridges / Freezers and CRT's. | Undamaged | 1. Worksop HWRC | 1. Worksop HWRC | 1. Worksop HWRC | 1. Worksop HWRC | 1. Worksop HWRC |
| | Damaged | 1. Sims, Aston | 1. Sims, Aston | 1. Sims, Aston | 1. Sims Aston | 1. Sims Aston |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract MRF 2. Park Farming 1 st October to 28/29 th February. | 1. Contract MRF (to 31/5/15) 2. Contract TS, Worksop (from 1/6/15) | 1. Contract TS, Worksop | 1. Contract TS, Worksop | 1. Contract TS, Worksop |
| | Contingency delivery point | 1. Mansfield DC TS | 1. Mansfield DC TS to 31/5/15 2. Contract MRF from 1/6/15 | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | Veolia unable to provide primary delivery point. | 1. Contract TS, Worksop (from 1/6/15) | 1. Contract TS, Worksop. | 1. Contract TS, Worksop. | 1. Contract TS, Worksop. |
| | Contingency delivery point | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| Compostable garden waste | Primary delivery point | n/a | 1. Park Farming , Sth Anston (tbc) | 1. Park Farming , Sth Anston (tbc) | 1. Park Farming , Sth Anston (tbc) | 1. Park Farming , Sth Anston (tbc) |
| | Contingency delivery point | n/a | 1. Simpro, Oxtton | 1. Simpro, Oxtton | 1. Simpro, Oxtton | 1. Contract Composting Facility (if available), |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1. Contract TS, Worksop |

| BROXTOWE BC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|---|--|---|--|---|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Eastcroft EfW Facility. 2. FCC Dorket Head landfill (to 12/9/14) 3. FCC Staples Quarry landfill (bulky wastes) | 1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes) | 1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes) to 31/3/17 | 1. FCC, Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing | 1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing |
| | Contingency delivery point | 1. FCC Dorket Head landfill (to 12/9/14) 2. FCC Staples Quarry landfill | 1. FCC Staples Quarry landfill (to 31/5/15) 2. Veolia Derby TS from 1/4/15 | 1. Veolia Derby TS | 1. Subject to Market Testing | 1. Subject to Market Testing |
| Fridges / Freezers / CRT's | Undamaged | 1. Giltbrook HWRC | 1. Giltbrook HWRC | 1. Giltbrook HWRC | 1. Giltbrook HWRC | 1. Giltbrook HWRC |
| | Damaged | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract TS Giltbrook. | 1. Contract TS Giltbrook. | 1. Contract TS Giltbrook. | 1. Contract TS Giltbrook. | 1. Contract TS Giltbrook. |
| | Contingency delivery point | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract TS Giltbrook | 1. Contract TS Giltbrook | 1. Contract TS Giltbrook | 1. Contract TS Giltbrook | 1. Contract TS Giltbrook |
| | Contingency delivery point | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street | 1 Contract TS, Freeth Street | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street |
| Compostable garden waste | Primary delivery point | 1. BBC TS, Kimberley | 1. BBC TS, Kimberley | 1. BBC TS, Kimberley | 1. BBC TS, Kimberley | 1. BBC TS, Kimberley |
| | Contingency delivery point | 1. Simpro, Oxtou 2. FCC Alfreton TS | 1. Simpro, Oxtou 2. FCC Alfreton TS | 1. Simpro, Oxtou 2. FCC Alfreton TS | 1. Simpro, Oxtou | 1. Contract compost facility (if available) |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1.tbc |
| Textiles | Primary delivery point | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook |

| GEDLING DC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|--|--|--|---|--|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Eastcroft EfW Facility. 2. FCC Dorket Head landfill (to 12/9/14) | 1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes) | 1. FCC Eastcroft EfW Facility. 2. Contract TS Freeth Street landfill (bulky wastes) | 1. FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing | 1.FCC Eastcroft EfW Facility. 2. Bulky wastes subject to Market Testing |
| | Contingency delivery point | 1. FCC Dorket Head landfill (to 12/9/14) 2. FCC Staples Quarry landfill | 1. FCC Staples Quarry landfill | 1 FCC Staples Quarry landfill (to 31/3/17) | 1. Subject to Market Testing | 1. Subject to Market Testing |
| Fridges / Freezers and CRT's. | Undamaged | 1. Calverton HWRC | 1. Calverton HWRC | 1 Calverton HWRC | 1. Calverton HWRC | 1. Calverton HWRC |
| | Damaged | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street |
| | Contingency delivery point | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF. | 1. Contract TS Freeth Street 2.Contract MRF |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF | 1. Contract TS Freeth Street 2.Contract MRF |
| | Contingency delivery point | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street | 1. Contract MRF. 2. Contract TS Freeth Street |
| Compostable garden waste | Primary delivery point | 1. Simpro, Oxton. | 1. Simpro, Oxton. | 1. Simpro, Oxton. | 1. Simpro, Oxton. | 1.. Contract compost facility (if available) |
| | Contingency delivery point | tbc | tbc | tbc | tbc | tbc |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1.tbc |

| MANSFIELD DC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|-----------------------------|---|--|--|--|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Alfreton RDF | 1. FCC Alfreton RDF | 1. FCC Alfreton RDF (to 31/3/17) | 1. Subject to Market Test | 1. Subject to Market Test |
| | Contingency delivery point | 1. FCC Alfreton to Landfill | 1. FCC Alfreton to Landfill | 1. FCC Alfreton to Landfill (to 31/3/17) | 1. Subject to Market Test | 1. Subject to Market Test |
| Fridges / Freezers and CRT's. | Undamaged | 1. Mansfield HWRC | 1. Mansfield HWRC | 1. Mansfield HWRC | 1. Mansfield HWRC | 1. Mansfield HWRC |
| | Damaged | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton | 1. Sims, Alfreton |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| | Contingency delivery point | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook 2. Contract TS Worksop (from 1/6/15) | 1. Contract TS, Giltbrook 2. Contract TS, Worksop | 1. Contract TS, Giltbrook 2. Contract TS, Worksop | 1. Contract TS, Giltbrook 2. Contract TS, Worksop |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF | 1. Contract MRF |
| | Contingency delivery point | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook 2. Contract TS Worksop (from 1/6/15) | 1. Contract TS, Giltbrook 2. Contract TS, Worksop | 1. Contract TS, Giltbrook 2. Contract TS, Worksop | 1. Contract TS, Giltbrook 2. Contract TS, Worksop |
| Compostable garden waste | Primary delivery point | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Contract compost facility(if available) |
| | Contingency delivery point | 1. FCC Alfreton TS | 1. FCC Alfreton TS | 1. FCC Alfreton TS (to 31/3/17) | tbc | tbc |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1. Contract TS, Worksop |

| NEWARK & SHERWOOD DC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|---|---|--|--|---|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Staples Quarry landfill (to 31/5/15) 2. Contract TS, Newark (from 1/6/15) | 1. Contract TS, Newark. | 1. Contract TS, Newark | 1. Contract TS, Newark. | 1. Contract TS Newark. |
| | Contingency delivery point | 1. FCC Dorket Head landfill (to 12/9/14) 2. FCC North Hykeham landfill | 1. FCC Staples Quarry landfill (to 31/5/15) 2. Contract TS Worksop from 1/6/15 3. Contract TS Freeth Street | 1. Contract TS Worksop 2. Contract TS Freeth Street | 1. Subject to Market Testing | 1. Subject to Market Testing |
| Fridges / Freezers and CRT's | Undamaged | 1. Newark HWRC | 1. Newark HWRC | 1. Newark HWRC | 1. Newark HWRC | 1. Newark HWRC |
| | Damaged | 1. Sims, Lincoln | 1. Sims, Lincoln | 1. Sims, Lincoln | 1. Sims, Lincoln | 1. Sims, Lincoln |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract MRF | 1. Contract TS, Newark (from 1/6/15) 2. Contract MRF | 1. Contract TS, Newark 2. Contract MRF | 1. Contract TS Newark. 2. Contract MRF. | 1. Contract TS Newark. 2. Contract MRF. |
| | Contingency delivery point | 1. Contract TS, Freeth Street | 1. Contract MRF. 2. Contract TS, Newark | 1. Contract MRF. 2. Contract TS, Newark | 1. Contract MRF. 2. Contract TS Newark. | 1. Contract MRF. 2. Contract TS Newark. |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract MRF | 1. Contract MRF 2. Contract TS, Newark (from 1/6/15) | 1. Contract TS, Newark. 2. Contract MRF | 1. Contract TS Newark. 2. Contract MRF. | 1. Contract TS Newark. 2. Contract MRF. |
| | Contingency delivery point | 1. MID UK Caythorpe (tbc).. | 1. Contract MRF. 2. Contract TS, Newark (from 1/6/15) | 1. Contract MRF. 2. Contract TS, Newark | 1. Contract MRF. 2. Contract TS, Newark | 1. Contract MRF. 3. Contract TS, Newark |
| Compostable garden waste | Primary delivery point | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Simpro, Oxton | 1. Contract compost facility (if available) |
| | Contingency delivery point | 1. MID UK Caythorpe (tbc) | MID UK Caythorpe (tbc) | MID UK Caythorpe (tbc) | MID UK Caythorpe (tbc) | Simpro, Oxton |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1.tbc |

| RUSHCLIFFE BC | Contract year | 9 | 10 | 11 | 12 | 13 |
|--|----------------------------|---|---|---|--|--|
| | Year | 2014 – 2015 | 2015 – 2016 | 2016 – 2017 | 2017 – 2018 | 2018 – 2019 |
| Fraction | | | | | | |
| All residual Municipal Waste | Primary delivery point | 1. FCC Eastcroft EfW Facility. | 1. FCC Eastcroft EfW Facility. | 1. FCC Eastcroft EfW Facility. | 1. FCC Eastcroft EfW Facility. | 1. FCC Eastcroft EfW Facility. |
| | Contingency delivery point | 1. FCC Staples Quarry landfill. 2. FCC Dorket Head landfill (to 12/9/14) | 1. FCC Staples Quarry landfill. 2. Contract TS Freeth Street (landfill bulky wastes) | 1. FCC Staples Quarry landfill. 2. Contract TS Freeth Street (landfill bulky wastes) | 1. Subject to Market Testing. | 1. Subject to Market Testing |
| Fridges / Freezers and CRT's. | Undamaged | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street | 1. Contract TS, Freeth Street |
| | Damaged | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham | 1. Sims, Nottingham |
| Mechanical street cleansings for recycling | Primary delivery point | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street. | 1. Contract TS Freeth Street. |
| | Contingency delivery point | 1. Contract TS, Giltbrook | 1. Contract TS, Giltbrook 2. Contract TS, Newark (from 1/6/15) | 1. Contract TS, Newark | 1. Contract TS, Newark | 1. Contract TS, Newark |
| Dry Recyclables (Co-mingled paper, card, plastics and cans) | Primary delivery point | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street | 1. Contract TS Freeth Street |
| | Contingency delivery point | 1. Contract MRF | 1. Contract TS Newark | 1. Contract TS, Newark | 1. Contract TS, Newark | 1. Contract TS, Newark |
| Compostable garden waste | Primary delivery point | 1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint | 1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint | 1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint | 1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint | 1. Simpro, Oxton 2. Sherwood Farms, Holme Pierrepoint |
| | Contingency delivery point | tbc | tbc | tbc | tbc | Contract Compost Facility (if available) |
| Glass | Primary delivery point | N/A | N/A | N/A | N/A | 1.tbc |

Delivery Point – Opening Hours for Receipt of WCA Inputs

| Type of facility | Delivery Point. | Opening Hours | | | | Notes |
|------------------------------------|---------------------------------|-------------------|---------------|----------------|------------------------------------|---|
| | | Monday - Thursday | Friday | Saturday | Sunday & Public Holidays | |
| Landfill | FCC Staples Quarry | 07.00 – 16.30 | 07.00 – 16.30 | 07.00 – 12.30 | 08.00 – 16.30 | |
| | FCC Daneshill | 07.30 – 16.30 | 07.30 – 16.30 | 07.30 – 12.30 | Closed | Bank Holiday by arrangement |
| | FCC North Hykeham | 07.00 – 16.15 | 07.00 – 16.15 | By arrangement | Closed | Bank Holiday by arrangement |
| Transfer Station/ Treatment | Contract TS, Freeth Street | 0800 – 1630 | 0800 – 16.30 | 0800 – 1630 | N/A | Not open on Christmas Day, Boxing Day and New Years Day |
| | Contract TS, Newark | 0800 – 1630 | 0800 – 16.30 | 0800 – 1630 | 07:00 – 12:30 by prior arrangement | Not open on Christmas Day, Boxing Day and New Years Day |
| | Contract TS, Worksop | 0800 – 1630 | 0800 – 16.30 | 0800 – 1630 | 07:00 – 12.30 by prior arrangement | Not open on Christmas Day, Boxing Day and New Years Day |
| | Contract TS Giltbrook | 0800 – 1630 | 0800 - 1630 | 0800 - 1630 | N/A | Open on Saturdays only before Bank Holidays |
| | FCC TS Alfreton | 0730 - 1700 | 0730 - 1700 | 0730 - 1230 | N/A | |
| | Broxtowe BC Kimberley TS | 07.30 – 16.30 | 07.30 – 15.30 | 07.30 – 12.00 | Closed | |
| | MID UK Caythorpe | 07.00 -17.30 | 07.00 -12.00 | Closed | Closed | |
| Material Recovery Facility | Contract MRF | 0800 – 16.30 | 0800 – 16.30 | 0800 – 16.30 | N/A | Not open on Christmas Day, Boxing Day and New Years Day and Easter Sunday |
| Compost Facility | Simpro, Oxtun | 07.00-16.00 | 07.00-16.00 | 07.00-13.00 | Closed Sunday; open Bank Holidays | Bank Holiday 08.00 - 16.00 |
| | FCC Alfreton TS | 0730 - 1700 | 0730 - 1700 | 0730 - 1230 | N/A | 0730 - 1700 |
| | Sherwood Farm, Holme Pierrepont | 0800 - 1800 | 0800 - 1800 | 0800 - 1300 | N/A | Subject to approval by LPA |
| | Park Farm, Sth Anston | 0800 - 1700 | 0800 - 1700 | 0800 - 1300 | N/A | |
| | Contract compost Facility, | 0800 – 16.30 | 0800 – 16.30 | 0800 – 16.30 | N/A | Not open on Christmas Day, Boxing Day and New Years Day |